ABC Bid Data

TILTON
80754RE
1770 NON-FEDERAL
PROJECT: TIETON
STATE PROJECT NUMBER:  80754R8 Awarded
FED. PROJECT NUMBER:  NON-FEDERAL
DATE BIDS OPEN: July 18, 2018, 02:00 PM
SCOPE OF WORK: NH VETERANS HOME EQUIPMENT UPGRADES Amount:  $0.00 Certifiad by:
GOMPLETION DATE: October 0, 2019 Award Date: i
LOGATION: Belknap
Summary of Bidders
Contractor Bid Amount Rank
L
D. L .KING & ASSQOCIATES INC. $1,741,068.00 A
27 TANGLEWOOD DRIVE, NASHUA NH 03062-1044
TURNSTONE CORPORATION $1.819,007.00 B
479 NASHUA STREET, MILFORD NH 03055-3705
$1,985,917.00 [

MERIDIAN CONSTRUCTICN CORP,
__ 32 ARTISAN COURT #4, GILFORD NH 032496603

‘Wednesday, July 18, 2018
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PS&E D. L .KING & ASSOCIATES INC., TURNSTONE CORPORATION
27 TANGLEWOOD DRIVE 478 NASHUA STREET
NASHUA, NH 03062-1044 MILFORD, NH 03055-3705
tem No. _|Description unit__|Quantity _[unit Price [rotal lunit Price Total Unit Price frotal
Items
|so1 DEMOLITION AND RENOVATION OF ly 1.ool $678,000.00 $678,000.00 $954,641.00 $954.s41.oo| $1,466,699.00 $1,466,699.00
KITCHEN PER PLANS AND SPECIFICATIONS
902 DEMOLITION AND RENOVATION OF v 1.ooH $353,ooo.ooﬂ $358,000.00 $636,427.00| $335,427.00H $202,308.00 $202,308.00
LAUNDRY PER PLANS AND SPECIFICATIONS
003 ALLOWANCE FOR OWNER INTITATED $ 150,000.00 $1.00 $150,000.00 $1.00 $150,000.00 $1.00 $150,000.00
CHANGES
Totals: $1,741,068,00
ADD ALTERNATES
ADD ALTERNATE #1
ADD ALTERNATE: COST TO COMPLETE
901 WORK ASSOC WITH REPLAca it oE | 1.00|  $72,000.00 $72,000.00 $90,746.00 $00,746.00|  $106,090.00 $106,090.00
REFRIGERATION UNITS (DIV 11)
ADD ALTERNATE #2
ADD ALTERNATE: COST TO COMPLETE I | I
902 WORK ASS06 Wi PURCHASe e U 100  $4,300.00 $4,300.00 $67.860.00 $67.860.00  $57.832.00 $57.832.00
WASHERS & DRYERS (DIV 11)
Alt. Totals:
Totals: $1,186,000.00 $1,741,068.00 $1,819,007.00

Wednesday, July L8, 2018
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PS&E MERIDIAN CONSTRUCTION CORP.,
32 ARTISAN COURT #4
GILFORD, NH 03249-6603
ltem No. |Description Unit Quantity ] O onit Price 1ol TI
Items
901 DEMOLITION AND RENOVATION OF U 1.00' $678,000.00 $678,000.00‘ $1 ,157.193.00! $1,157,1 93.001
KITCHEN PER PLANS AND SPECIFICATIONS
1902 DEMOLITION AND RENOVATION OF U 1.00ﬁ $358,000.00 $358,000.00 $678,724.007 $678,724.00
|LAUNDRY PER PLANS AND SPECIFICATIONS
003 ALLOWANGE FOR OWNER INTITATED $ 150,000.00 $1.00 $150,000.00 $1.00 $150,000.00
CHANGES
Totals:] $1,985,917.00]
ADD ALTERNATES
ADD ALTERNATE #1
ADD ALTERNATE: COST TO COMPLETE
|991 WORK ASSOC WITH REPLACEMENT OF 1} 1.00 $72,000.00 $72,000.00 $114,488.00 $114,488.00
IREFRIGERATION UNITS (DIV 11)
ADD ALTERNATE #2
ADD ALTERNATE: COST TO COMPLETE
992 WORK ASSOC WITH PURCHASE OF 2 NEW u 1.00 $4,300.00 $4,300.00 $84,631.00 $84,631.00
WASHERS & DRYERS (DIV 11)
Alt. Totals —
Totals: $1,186,000.00 $1 .985,917.00'
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Wednesday, Juty 12, 2018







